
[image: image1.png]1755 3515 15455

20004 T RC PAVEUENT
O 100U THK BASE COMSE.
COMPACTED

o oenon seweesT A\

ERE
RANAGE THPPIG P> ST STRUCTURE

4500

9000

4500

199
&

%ouckm PAVEMENT PLAN

A8 SN (1)

Lo
coRTRCTN oo (c3). anre o013 ¢ 00 0.
o0 o oo oy
S Cocn ey ecevmononscrh v




Request for Proposal (RFP)
RFP NO.2021-12-0554
CHEMICAL RESEARCH PRODUCTS INDUSTRIAL SALES, INC.

475 JP Rizal St. Mahabang Parang

Sta. Maria, Bulacan

Dear Sir / Madam:
1. The Carmona Water District Bids and Awards Committee (BAC) request your price proposal for the SITE/ROAD DEVELOPMENT WORKS WITH DRAINAGE FOR SEPTAGE TREATMENT FACILITY.
2. The Approve Budget for the Contract (ABC) is TWO MILLION EIGHT HUNDRED THOUSAND PESOS AND 00/100 (PHP2,800,000.00).
3. A set of technical specifications are provided in Attachment 1. All items listed under Specifications must be complied with on a pass-fail basis. Failure to meet any one of the requirements may result in rejection of the proposal.
4. Procurement procedures will be conducted in accordance with the provisions of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184.

5. The following documentary requirements shall be submit upon submission of proposal:
· Philippine Contractors Accreditation Board (PCAB) License; and
· Computation of Net Financial Contracting Capacity (NFCC).
6. Your proposal must be duly received by the BAC Secretariat through manual submission at the office address as indicated below, on or before January 20, 2022 2:00PM.
7. The opening of proposal shall be on January 20, 2022 2:00PM at the address given below. Proposal will be opened in the presence of your representative who chooses to attend the activity.
8. Prices must be quoted in Philippine Peso and must include the unit price and total price, inclusive of all taxes to be paid and other incidental cost to the delivery site/s if the contract is awarded.
9. The applicable rate for late deliveries is one tenth (1/10) of one (1) percent of the cost of the unperformed portion of the contract for every day of delay. The maximum deduction shall be ten percent (10%) of the amount of contract. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the contract amount, the Purchaser shall rescind the contract without prejudice to other courses of action and remedies open to it.
10.  CWD BAC reserves the right to accept or reject your proposal, and to annul the procurement process or reject your proposal at any time prior to contract award, without 
thereby incurring any liability to the affected bidder.

 The CWD BAC also reserves the right to waive minor deviations/defects or infirmities therein.  A minor deviation/defect or infirmity is one that does not materially affect the overall functionality of the material and the capability of the supplier to perform the contract.

11. For further information, please refer to:
Bids and Awards Committee

Carmona Water District

Block 8, Lot 8, Joy St., Cityland Subdivision, 

Brgy. Mabuhay, Carmona, Cavite

Telno.: (046) 430-0832 Telefax No. (046) 430-1705

carmonawd@yahoo.com billing@carmonawd.gov.ph 

BAC Secretariat: cornelio.pacleb@carmonawd.gov.ph            customerservice@carmonawd.gov.ph  

01/04/2022


(SGD)
MS. ROCELISA G. MAULANIN
Chairperson, Bids and Awards Committee
Attachment 1
TECHNICAL SPECIFICATIONS
PROGRAM OF WORKS / BUDGET COST
Approved Budget for the Contract (ABC): PHP2,800,000.00

Project Duration: 101 Calendar Days

Project Description: Construction of roadworks/pavement, curb and gutter, drainage with storm drain and walkway/pathway for Septage Treatment Facility
	Description
	Qty.
	Unit
	Unit Price
	Total Amount

	A
	General Requirements
	
	
	
	

	
	Construction Safety and Health and Temporary Facility
	1
	lot
	
	

	
	Permit application and Tarpaulin
	1
	lot
	
	

	
	Survey and Layout
	1
	lot
	
	

	B
	Siteworks
	
	
	
	

	
	Subgrade Preparation, Clearing and grubbing, compaction and back fill
	636
	sqm
	
	

	C
	Subbase and Base Course
	
	
	
	

	
	Aggregate Subbase Course
	68
	cum
	
	

	D
	Road Pavement Area
	
	
	
	

	
	Concrete Pavement (3500 psi)
	98
	cum
	
	

	
	Rebar joint only
	2448
	kgs
	
	

	E
	Service Bay
	
	
	
	

	
	Concrete Pavement
	11
	cum
	
	

	
	Reinforcing Steel Gr 40 for Sidewalk
	815
	kgs
	
	

	F
	Sidewalk
	
	
	
	

	
	Sidewalk 100 mm thk
	110
	sqm
	
	

	
	Reinforcing Steel Gr 40 for Sidewalk
	815
	kgs
	
	

	
	G.I. Wire
	20
	kls
	
	

	G
	Formworks
	
	
	
	

	
	Formworks
	116
	sqm
	
	

	H
	Drainage System
	
	
	
	

	
	Manhole RCP or PVC Pipe
	12
	sets
	
	

	
	Drainage Line Pipe
	114
	Lm
	
	


DETAILED ESTIMATES
Name of the Contractor:_____________________________________________________
	PROJECT:
	
	DATE:
	

	LOCATION:
	
	REV. NO.
	

	
	
	
	
	
	
	

	MATERIALS
	NO.
	NAME AND SPECIFICATIONS OF MATERIALS
	QTY
	UNIT
	UNIT RATE
	COST

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	TOTAL FOR MATERIALS
	

	
	NO.
	NAME AND CAPACITY OF EQUIPMENT/TOOLS
	NO. OF UNIT/S
	NO. OF DAY/S
	DAILY RATE
	COST

	EQUIPMENT
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	TOTAL FOR EQUIPMENT
	

	
	NO.
	DESIGNATION OF PERSONNEL
	NO. OF UNIT/S
	NO. OF DAY/S
	DAILY RATE
	COST

	LABOR
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	TOTAL FOR LABOR
	

	ESTIMATED DIRECT COST (EDC)
	

	OVERHEAD CONTINGENCIES & MISCELLANEOUS _____
	

	CONTRACTOR’S PROFIT ______
	

	VALUE ADDED TAX ______
	

	ESTIMATED INDIRECT COST
	

	TOTAL COST
	

	UNIT COST
	

	ADJUSTED TOTAL COST
	


*add rows/columns and sheets if necessary
Submitted by:   _____________________________________________ 

          (Printed Name & Signature of Authorized Representative)

Designation:    __________________________________ 

Date: 
          ____________________
I. GENERAL SPECIFICATIONS

A. The Contractor shall construct roadworks and drainage in compliance with the current and existing laws, ordinance and applicable codes and standards, rules and regulations. Any works perform contrary to the existing rules, regulations, ordinance and standards without notice shall bear all cost arising therefrom.
B. The design and specifications shall conform to, but shall not be limited to the following standards set by the: (a) National Building Code of the Philippines (NBCP), latest edition (b) National Structural Code of the Philippines (NSCP), (c) Revised National Plumbing Code of the Philippines (RA 1378) (d) Code on Sanitation of the Philippines (PD 856) (e) Ecological Solid Waste Management Act (RA 9003) (f) Applicable Local Regulations and Ordinances. With respect to the actual construction, applicable rules and regulations prescribed by the following agencies and/or embodied in the following shall be observed: (a) Department of Public Works and Highways (b) Department of Health (c) National Pollution Control Commission (d) Department of Environment and Natural Resources (e) Bureau of Fire Protection (f) Applicable Local Regulations and Ordinances. Drawings, specifications, codes and standards are minimum requirements. Where requirements differ, the more stringent apply. Any changes on the drawings shall be notified and approved by the implementing agency.
C. Site inspection shall be conducted to validate the scope of works. No extra compensation and extension of time shall be given due to negligence.

D. All materials to be used, equipment and installations shall meet or exceed the minimum requirement of the standards/codes.

II. SPECIAL CONDITIONS
· The Project Manager and the Contractor shall individually maintain a logbook at all times reflecting time extensions, work suspensions, change/extra work orders and circumstances, affecting the progress of work.

· The Critical Path Method (CPM) shall be the basis of the Contractor in completing the project in the prescribed period of time. It shall be updated by the Contractor when required by the Project Manager but not more than once a month.

· All materials furnished and all work performed under this contract shall be subject to inspection by the Owner. The Contractor shall be held strictly to the true intent of the Specifications and Drawings in regard to quality of materials, workmanship and diligent execution of the Contract. Work done in the absence of prescribed inspection may be required to be removed and replaced under the proper inspection; and the entire cost of removal and replacement including the cost of materials which may be used in the work shall be borne by the Contractor. Costs for carrying out the inspection and material testing shall be at the expense of the Contractor.

· The Contractor shall promptly remove from the vicinity of the completed work all rubbish, unused materials, concrete forms, equipment, and temporary structures used during construction.

· Only qualified personnel and skilled workmen shall be employed on the site except in positions normally occupied by unskilled labor. When required in writing by the Project Manager, the Contractor shall discharge any person who is, in the opinion of the Project Manager, incompetent, disorderly or otherwise unsatisfactory and shall not again employ such discharged person on the work except with the written consent of the Project Manager. Such discharged person shall not be the basis of any claim for damages against the Owner or any of his agents. If the Contractor permits such a person on the work site without the consent of the Project Manager, this alone shall be sufficient to immediately suspend the Contract until the Project Manager's instructions have been fulfilled.

III. SCOPE OF WORKS

A. GENERAL REQUIREMENTS

· The Contractor shall furnish, erect and maintain One (1) project billboard/signage in 8ft x 8ft size as prescribed size by the Commission on Audit (COA) and it shall be posted in conspicuous location. Tarpaulin design will be provided by the Owner/End-user.

· A temporary facility shall be constructed for safekeeping of materials, tools and equipment shouldered by contractor. Owner/End-user is NOT liable for any damages or loss of materials and equipment. 

· The contractor shall adequately protect adjacent properties as provided by law and contract Documents. The contractor shall be solely liable and pay for all damages occasioned in any manner by his acts or neglects, or of his agents, employees or workmen. 

· Water Supply – The Contractor shall make all necessary application and arrangements and pay the corresponding charges for the new service connection application including its monthly billings for the entire duration of the contract

· Power and Lighting – The Contractor shall make all necessary applications and arrangements and pay all fees and charges for power and light necessary for the proper completion of this Contract. The Contractor shall provide and pay for all temporary wirings, switches, connections, meters and power bills.

· The Contractor shall provide their own tools and equipment for the site preparation and project construction. All tools and equipment shall be available at the site during the life of this Contract, subject to the inspection of the Owner and the Project Manager or as may be required by the Project Manager

· The Contractor shall provide all his men working in the project with proper identification badges, safety gears and other PPE as deemed necessary.

· Provide dust control during the course of the project.

B. SITEWORKS AND BASE COURSE

· Sub-grade preparation, Excavation and/or Back fill – the project shall include excavation and grading for roadways, slope rounding, waterways, removal of unsuitable material for the roadbed. Soil backfill shall have at least 95% relative compaction rate as indicated in the plans or approved by the Engineer in-charge. Sub-grade preparation shall pass the Gradation test shall be a minimum of one group of three (3) in-situ density test for the project or fraction thereof of each layer or compacted fill based on AASHTO T27 guidelines.

· Aggregate Base course used as a foundation for pavements shall be placed on the subgrade within two percent (2%) of optimum moisture and compacted to a minimum of one hundred percent (100%) of the Maximum Modified Proctor Density (ASTM D1557). The top six (6) inches of topsoil shall be stripped within the area to be aggregate surfaced. Following stripping of the topsoil, the upper twelve (12) inches of the subgrade shall be scarified and compacted to a minimum of ninety five percent (95%) of the Maximum Standard Proctor Density (ASTM D698). Onsite material may be used, as accepted by Engineer or End-user, for compacted fill for the aggregate base course. Fill shall be placed within two percent (2%) of optimum moisture content and compacted to a minimum of ninety five percent (95%) of the Maximum Standard Proctor Density (ASTM D698). Deviations in aggregate base course under pavements of more than one-quarter (1/4) inch in ten (10) feet, measured with a ten-foot (10') straight edge, shall be corrected prior to pavement construction. Base course should pass the gradation test, Atterberg limits, abrasion loss, CBR test, laboratory compaction and field density test. It shall be a minimum of one group of three (3) in-situ density test for the project or fraction thereof of each layer or compacted section.
· Equipment used for compaction shall be the rolling type, vibratory type, or combination of both types, and shall be of sufficient capacity to meet the compaction requirements herein.
· Unless otherwise specified, the contractor shall mix the aggregate by any one of the following methods 

1. Stationary Plant Method: Aggregate base course and water shall be mixed in an approved mixer. After mixing, the aggregate shall be transported to the project site while it contains the proper moisture content and shall be placed on the roadbed by means of an approved spreader. 
2. Travel Plant Method: After the material for each layer has been placed through an aggregate spreader or windrow-sizing device, it shall be uniformly mixed by a traveling mixing plant. 
3. Road Mix Method: After material for each layer has been placed, the materials shall be mixed while at optimum moisture content by motor graders or other approved equipment until the mixture is uniform throughout.
C. CONCRETE PAVEMENT

· Concrete pavement shall have a minimum thickness 200mm with at least 3,500 psi compressive strength for concrete mix.

· Hydraulic cement shall be used unless otherwise provided for in the Special Provision of Contract. Different brands or the same brand from different mills shall not be mixed and shall not use alternately unless the mix is pre-approved by the End-User.

· Fine aggregates shall consist of natural sand, stone screening or other inert materials with similar characteristics, or combination thereof, having hard, strong and durable particles. It shall not contain more than three (3) mass percent of materials passing sieve no. 200 or 0.075mm. Fine aggregate from different sources of supply shall not be mixed or stored in the same pile nor used alternately in the same class of concrete without pre-approval from the End-user.

· Coarse aggregates shall consist of crushed stones, gravel blast furnace slag, and other approved inert materials of similar characteristics, or combinations thereof, having hard, strong, durable pieces and free from any adherent coatings. It shall not exceed more than one (1) mass percent of material passing the sieve no. 200 or 0.075mm, not more than 0.25 mass percent of clay lumps, nor more than 3.5 mass percent of soft fragments.

· Aggregates shall pass the quality test, gradation, organic impurities, Mortar strength test, abrasion loss, and slump test based on the latest edition of AASTO standards. Testing shall be done with a minimum of 3 tests per source. 

· Reinforcing Steel – Dowels shall be plain round bar. Before delivery to the site of works, one-half of the length of each dowel shall be painted with one coat of approved lead or tar paint. The sleeves for dowel bars shall be metal of approved design to cover 50 mm (2inches) ±5m (1/4inch) from the end of the dowel. Sleeves shall be of such design that these will not collapse during construction.

· Poured Joint Fillers shall be mixed asphalt and mineral or rubber filler conforming to the applicable design requirements. It shall be punched to admit the dowels were called for in the plans. The filler for each joint shall be furnished in a single piece for the full depth and width required for the joint.

· As soon as the concrete has been placed and finished, it must be cured to develop strength and durability and must be protected against loss of moisture, rain damage, traffic, and extreme hot or cold temperatures.
D. CURB AND GUTTER

· The construction of concrete curb and gutter will be either pre-cast or cast in place that is made of concrete in accordance with the plans. Reinforced with a minimum of 10mm diameter round bar spaced at 300 mm on center

· Bed course materials shall consist of sand, slag, gravel, crushed stones or other approved porous materials of such grading that all the particles will pass through 12.5mm (1/2 inch) sieve.

· Forms shall be made of wood or metal as approved by the Engineer In-Charge and shall extend to the full depth of the concrete. All forms shall be straight, free form wraps and of adequate strength to resist distortion.

· As soon as the concrete has been placed and finished, it must be cured to develop strength and durability. Curbs must be protected against loss of moisture, rain damage, traffic, and extreme hot or cold temperatures.
E. DRAINAGE, STORM DRAINS, MANHOLE AND WALKWAY

· The drainage shall be made of reinforced concrete and must drain surface and subsurface water away from the roadway and dissipate it in a way that prevents excessive collection of water in unstable areas. Dimensions and rebars are stated in the drawing plans
· Manhole cover will be made of reinforced concrete, either pre-cast or cast in place, and rectangular in shape. 

· The walkway shall be at least 100 mm thick and 750mm width. Concrete compressive strength shall at least 3500 psi. Reinforced with a minimum of 10mm diameter round bar spaced at 300 mm on center

IV. On the bid opening, the Contractor shall provide the following:
· Soft and printed copy (A3 size) of proposed Architectural, Structural and Sanitary/Plumbing plans and other miscellaneous works duly signed and sealed by an Architect or Engineer. 
· PERT/CPM and Bar/Gantt chart shall also be provided. 
· The contractor shall also submit complete quantity and cost calculations specified in the Bill of Materials and Bill of Quantities including costing for Testing. 
V. Upon receipt of Notice to Proceed, schedule of activities are as follows:
	Particulars
	Estimated Timeline
	Remarks

	General Requirements

	Submission of complete detailed plans for final approval (Architectural, Structural, Sanitary/Plumbing and other miscellaneous works if needed)
	5 calendar days
	Provide Two (2) sets colored print in A3 size paper

	Processing of necessary permits prior to construction such as but not limited to Permit to Construct, Demolition permit, Excavation Permit, Building Permit, Sanitary Permit, Zoning Permit and other necessary permits
	20 calendar days
	Provide a copy of the approved permits to the owner/End-user

	Construction Phase

	Contractor shall construct temporary perimeter and/or board-up and temporary facilities at their own expense to protect affected structures around the existing building. 
	3 calendar days
	

	Contractor shall prepare Daily Accomplishment Report to monitor actual progress status of the report. Coordination meeting with the Owner/End User shall be done monthly or as the need arises.
	55 calendar days
	Monthly submission of Daily Accomplishment Report

	Contractor shall provide Laboratory Test Certificates of the following: Concrete based on batch mix, Concrete mix design, Concrete Test Results, water proofing tests, leak test for all plumbing and water pipes and other tests necessary for the project.
	
	

	Post Construction Phase

	Punch listing of constructed expansion and rectification of noticed/listed items
	5 calendar days
	

	Demobilization, site and building cleaning/clearing
	3 calendar days
	

	Submission of As-Built Plans subject for review of the Owner/End-User. The said review is limited only as to completeness and correctness of the detailed plans submitted.
	5 calendar days upon completion of project
	1-complete set in A3 size

	Upon Approval, Contractor shall submit the complete set of the same As-Built Plan, copy of Warranty Certificates of all equipment supplied and installed, copy of Occupancy permit
	5 calendar days
	2-complete set of As-built plans, blue print duly signed and sealed,

1-complete set of As-built plans in CAD editable file

Original and 2-duplicate copies of Warranty Certificates

Original and 2-duplicate copies of Occupancy Permit and other permits or clearances as may be required.


ANNEX 1: DRAWING REFERENCE
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