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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical 
services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 
Form signed by the parties, including all attachments and appendices thereto and all 
documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 
consultant. 
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CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 
Consulting Services and Infrastructure Projects, which may be needed in the transaction of 
public businesses or in the pursuit of any government undertaking, project or activity, 
whether in the nature of equipment, furniture, stationery, materials for construction, or 
personal property of any kind, including non-personal or contractual services such as the 
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 
security, and related or analogous services, as well as procurement of materials and supplies 
provided by the Procuring Entity for such services. The term “related” or “analogous 
services” shall include, but is not limited to, lease or purchase of office space, media 
advertisements, health maintenance services, and other services essential to the operation of 
the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 
Circular No. 06-2019 dated 17 July 2019) 
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PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 

 
Invitation to Bid for the Supply and Delivery of Labor, 

Tools, Equipment and Materials for the Re-Drilling of 
Cityland Pumping Station 2 and Construction of its 

Facilities 
 

1. The Carmona Water District, through the Corporate Budget Approved by the Board 
for FY2023 intends to apply the sum of Eight Million Six Hundred Sixty One Thousand 
Eight Hundred Eighty Pesos & 56/100 (Php8,661,880.56) being the Approved Budget 
for the Contract (ABC) to payments under the contract for Supply and Delivery of 
Labor, Tools, Equipment and Materials for the Re-Drilling of Cityland Pumping 
Station 2 and Construction of its Facilities/CWD-ENG-BID-2023-007. Bids received 
in excess of the ABC shall be automatically rejected at bid opening. 

 
2. The Carmona Water District now invites bids for the above Procurement Project.  

Completion of the Works is required one hundred thirty (130) calendar days.  Bidders 
should have completed a contract similar to the Project.  The description of an eligible 
bidder is contained in the Bidding Documents, particularly, in Section II (Instructions 
to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
4. Interested bidders may obtain further information from Carmona Water District and 

inspect the Bidding Documents at the address given below from Monday to Friday / 
8:00AM – 5:00PM Except Holidays. 

 
5. A complete set of Bidding Documents may be acquired by interested bidders on 

November 29 – December 19, 2023 2:00PM from given address and website/s below 
and upon payment of the applicable fee for the Bidding Documents, pursuant to the 
latest Guidelines issued by the GPPB, in the amount of TEN THOUSAND PESOS & 
00/100 (P10,000.00). The Procuring Entity shall allow the bidder to present its proof 
of payment for the fees in person. 
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6. The Carmona Water District will hold a Pre-Bid Conference on December 07, 2023 
2:00PM at Carmona Water District Office at Block 8, Lot 8, Joy St., Cityland 
Subdivision, Brgy. Mabuhay, Carmona, Cavite, which shall be open to prospective 
bidders.  

 
7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below, on or before December 19, 2023 2:00PM. Late bids 
shall not be accepted. 

 
8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 15.  
 

9. Bid opening shall be on December 19, 2023 2:00PM at the given address below. Bids 
will be opened in the presence of the bidders’ representatives who choose to attend 
the activity.   
 

10. The Carmona Water District reserves the right to reject any and all bids, declare a 
failure of bidding, or not award the contract at any time prior to contract award in 
accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and 
Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the 
affected bidder or bidders.  
 

11. For further information, please refer to: 
 

Bids and Awards Committee 
Carmona Water District 
Block 8 Lot 8 Joy St., Cityland Subdivision, Brgy. Mabuhay, Carmona, Cavite 4116 
Tel no.: (046) 430-0832 & (046) 430-1705 
Email Address: carmonawd@yahoo.com billing@carmonawd.gov.ph 
cornelio.pacleb@carmonawd.gov.ph customerservice@carmonawd.gov.ph  
 

12. You may visit the following websites: 
 
For downloading of Bidding Documents: https://carmonawd.gov.ph/ 
            https://notices.philgeps.gov.ph/ 
 

11/28/2023 

 
      
_________________(SGD)________________ 

         MS. ROCELISA G. MAULANIN 
                       BAC Chairperson  
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Section II. Instructions to Bidders 
 
 
1. Scope of Bid 
 

The Procuring Entity, Carmona Water District Invites Bids for the Supply and 
Delivery of Labor, Tools, Equipment and Materials for the Re-Drilling of Cityland 
Pumping Station 2 and Construction of its Facilities with Project Identification 
Number CWD-ENG-BID-2023-007. 
 
The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY2023 in the 
amount of Eight Million Six Hundred Sixty One Thousand Eight Hundred 
Eighty Pesos & 56/100 (Php8,661,880.56). 
 

2.2. The source of funding is: 
 

GOCC and GFIs, the Corporate Operating Budget. 
 

 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 
and its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 
site, determined the general characteristics of the contracted Works and the conditions 
for this Project, such as  the location and the nature of the work; (b) climatic 
conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric 
power and access roads; and (d) other factors that may affect the cost, duration and 
execution or implementation of the contract, project, or work and examine all 
instructions, forms, terms, and project requirements in the Bidding Documents. 
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4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the contract.  They 
or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 
9184 or other integrity violations in competing for the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at 
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 
current prices using the PSA’s CPI, except under conditions provided for in 
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 
the 2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 
decision of the UN Security Council taken under Chapter VII of the Charter of the 
UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 
the Procuring Entity as stated herein, but in no case more than fifty percent 
(50%) of the Project.  

 
  The Procuring Entity has prescribed that: 
 

a. Subcontracting is not allowed. 
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8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time at its physical address as indicated in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 
of the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and 
receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components  

 
10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by 
the appropriate Philippine foreign service establishment, post, or the 
equivalent office having jurisdiction over the foreign bidder’s affairs in the 
Philippines.  For Contracting Parties to the Apostille Convention, only the 
translated documents shall be authenticated through an apostille pursuant to 
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 
shall govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the contract for 
this Project. Any additional type of Contractor license or permit shall be 
indicated in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen) assigned to the contract to be 
bid, with their complete qualification and experience data shall be provided.  
These key personnel must meet the required minimum years of experience set 
in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the  

10.6. contract set in the BDS. 
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11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 
considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as determined by 
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 
Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
 

14.2. Payment of the contract price shall be made in: Philippine Pesos. 
 
15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in the amount indicated in the BDS, which shall be not less than the 
percentage of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120) 
Calendar Days from the date of bid opening. Any bid not accompanied by an 
acceptable bid security shall be rejected by the Procuring Entity as non-
responsive. 
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16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of 
the Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic 
copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
opened or is corrupted shall be considered non-responsive and, thus, automatically 
disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 
address as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 
place specified in paragraph 9 of the IB. The Bidders’ representatives who are 
present shall sign a register evidencing their attendance. 
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA 
No. 9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 
of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened and 
evaluated simultaneously so as to determine the Bid or combination of Bids 
offering the lowest calculated cost to the Procuring Entity.  Bid Security as 
required by ITB Clause 15 shall be submitted for each contract (lot) 
separately.  
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19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 
all the lots participated in by the prospective Bidder. 

 
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

 
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 
shall form part of the Contract. Additional Contract documents are indicated in the 
BDS. 
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Section III. Bid Data Sheet 
 
 

Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be: Well Drilling Projects 

7.1 Subcontracting is not allowed.  
10.3 Valid Certificate of Well Driller Registration from National Water Resources 

Board (NWRB) 
10.4 

 
The key personnel must meet the required minimum years of experience set 
below: 

 Key Personnel                  General Experience                  Relevant Experience 
Project Engineer/Manager     Well Drilling                            3 years                     
Foreman                                 Well Drilling                            3 years   
 
*Provide valid license if applicable                                       
 

10.5 The minimum major equipment requirements are the following: 

       Equipment                               Capacity                       Number of Units 
 
Air Rotary Drilling Rig                                                                   1 
*The rig has a top-head drive with automated non-drilling function, such as power 
indexed carousel & fast break-out capabilities. The rig has 30,000 lbs of pull-down 
capacity & 35,000 lbs of pull back feed system. 
 
Submersible Pump & Motor              60HP                                    1 
 
Water Tank                                    1000 Liters                               1 
 
Mud Pump                                                                                       1 
 
Generator Set                                     90KVA                                 1 
 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 
the following forms and amounts: 

a. The amount of not less than Php173,237.61 if bid security is in cash, 
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 
of credit; 
 

b. The amount of not less than Php433,094.03 if bid security is in Surety 
Bond. 

16 No further instruction. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 
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evaluation, and contract award. 

20 Bidder’s audited financial statements, showing, among others, the bidder’s 
total and current assets and liabilities, stamped “received” by the BIR or its 
duly accredited and authorized institutions, for the preceding calendar year 
which should not be earlier than two (2) years from the date of bid submission. 

21 
 

No further instruction. 
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Section IV. General Conditions of Contract 
 

1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 
can be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable 
in contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were issued 
after the effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession 
in accordance with the terms of this clause, the Procuring Entity’s 
Representative shall give the Contractor a Contract Time Extension and certify 
such sum as fair to cover the cost incurred, which sum shall be paid by 
Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The 
resulting adjustments in contract time to address such delay may be addressed 
through contract extension provided under Annex “E” of the 2016 revised IRR 
of RA No. 9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel indicating their designation, in accordance with ITB Clause 10.4 and 
specified in the BDS, to carry out the supervision of the Works.   
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The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 
 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to 
RA No. 3688 against any subcontractor be they an individual, firm, 
partnership, corporation, or association supplying the Contractor with labor, 
materials and/or equipment for the performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, 
and perpetually disqualify it from participating in any public bidding. All 
payables of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 
Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 
the warranty is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the 
Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the 
implementation of the contract, in unlawful deeds and behaviors relative to contract 
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acquisition and implementation, such as, but not limited to corrupt, fraudulent, 
collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 
10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the 
overdue Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and to 
have them audited by auditors of the GOP or the Procuring Entity, as may be 
required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the 
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 
9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place shall not 
be included for payment. 
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15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount 
stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

Special Conditions of Contract 
 

GCC Clause  
2 The Intended Completion Date is One Hundred Thirty (130) calendar 

days which will commence within seven calendar days from receipt of 
the Notice to Proceed. 

3.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor after a pre-construction meeting between authorized 
representatives of the Procuring Entity and the Contractor.  

6 The site investigation reports are: none 
7.2 Warranty: Five (5) years. 

 
In case of semi-permanent structures, such as buildings of types 1, 2, and 
3 as classified under the National Building Code of the Philippines, 
concrete/asphalt roads, concrete river control, drainage, irrigation lined 
canals, river landing, deep wells, rock causeway, pedestrian overpass, 
and other similar semi-permanent structures. 

10 No dayworks are applicable to the contract. 
11.1 The Contractor shall submit the detailed Program of Work to the 

Procuring Entity’s Representative within seven (7) calendar days of 
delivery of the Notice of Award for approval by the Carmona Water 
District. 

11.2 The period between Program of Work updates is thirty (30) days. 
 
The amount to be withheld for late submission of an updated Program of 
Work is 1/50 of 1% of the progress payment due. 
 

13 The amount of the advance payment is 15% of the Contract price which 
shall be paid upon acceptance of the Notice to Proceed. 

14 Materials and equipment delivered on the site but not completely put in 
place shall be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 
seven (7) days after completion. 
 
The date by which “as built” drawings are required is seven (7) days 
after completion. 

15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 1/50 
of 1% of contract value. 
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Section VI. Technical Specifications  
 
Project Title: Supply and Delivery of Labor, Tools, Equipment and Materials for the 

Re-Drilling of Cityland Pumping Station 2 and Construction of its 
Facilities 

Location: Sugar Road, Brgy. Mabuhay, City of Carmona, Cavite 
Duration of Project: 130 calendar days 
ABC = Php8,661,880.56 
Terms of Payment: 15% down payment 
                     Balance – Upon progress billings 
 
 
 
 

I. Well Drilling (Air Rotary Drilling Method) 
Item 
No. 

Description of Work Qty/Unit 

1 Mobilization of drilling rig, equipment and staff to site 1 lot 
2 Preparation of site and setting up of equipment 1 lot 

3 
Drilling of 400 mm- Ø (16” Ø) borehole from ground surface 
to 245 meters including strata sampling every meter of 
penetration or less when change in formation occurs 

 
245 meters 

4 
Geophysical borehole logging (electric resistivity and self-
potential) 

1 lot 

5 
Furnishing of 250 mm (10” Ø) nominal diameter steel casing 
with minimum wall thickness of 6.0 mm 

204 meters 

6 
Furnishing of 250 mm (10” Ø) nominal diameter stainless 
steel wirewound screen, slot 60 

42 meters 

7 
Installation of 250 mm-Ø blank casings and stainless steel 
screens 

246 meters 

8 
Furnishing and installation of formation stabilizer around 
casing 

230 meters 

9 Development by air-lift method 12 hours 

10 
Step-drawdown pumping test, with steps at one hour duration each 
step carried out in succession with discharge rate increasing in 
equal fraction of well’s expected maximum discharge 

1 lot 

11 Continuous constant discharge rate pumping test 72 hours 

12 Cement grouting of annulus around 250 mm (10” Ø) casing 15 meters 

13 Furnishing and install well head cap and gravel fill pipe 1 lot 

14 Demobilization and site clean-up 1 lot 
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II. Submersible Cable, Pump and Motor, Riser Pipe and Control Panel with Variable 
Frequency Drive (VFD) 
Item 
No. 

Description of Work Qty/Unit 

1 
Supply and installation of submersible pump and motor, 
Q=40lps, 90m TDH, 60 HP, 460V, 60 Hz, 3-phase, installation of 
grounding wire for additional protection of motor 

1 set 

2 
Supply and installation of VFD Motor Control rated at 60Hp, 
460VAC, 60Hz complete with all accessories wired in NEMA 12 
enclosure 

1 set 

3 Submersible cable #2-3C 100 meters 
4 150mm-Ø x 3 mtr. uPVC riser pipe 30 length 
5 150 mm-Ø Top and bottom stainless steel adaptor 1 set 
6 #14/7 Suspension Wire 2 boxes 
7 Splicing kit 1 set 
8 3/4”Ø x 3m PVC pipe with male/female coupling 30 length 
9 150mm-Ø x 200mm-Ø Well seal with elbow (F/E) 1 set 

10 Pull out of existing submersible pump and motor 1 set 

11 
Other miscellaneous items to complete the delivery, 
installation/assembly, commissioning of submersible pump and 
motor, riser pipe and control panel with VFD 

1 lot 

 
III. Electro – Mechanical Equipment 
Item 
No. 

Description of Work Qty/Unit 

1 150mm-Ø Flow meter F/E 1 set 
2 150mm-Ø Check valve F/E 1 set 
3 150mm-Ø Butterfly valve F/E 2 sets 

4 
150mm Ø x 300mm Short Pipe (FExFE) with two (2) hole for 
Pressure Gauge (0 – 100 psi) and Air release valve assembly 

1 set 

5 150mm-Ø Sleeve Type Coupling w/ Harness 2 sets 
6 150mm-Ø Pipes and fittings F/E 1 lot 

7 
Other miscellaneous items to complete the delivery, 
installation/assembly, commissioning of electro-mechanical 
equipment 

1 lot 

 
IV. Masonry Works 
Item 
No. 

Description of Work Qty/Unit 

1 
Demolition and restoration of portion of existing pump house and 
fence 

1 set 

2 
Construction of 2x3 meter Pump House (Control Room and 
Chlorination Room) including 2 sets of 0.90 x 2.10 m louver 
Type Door 

1 set 
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V. Electrical Works 
Item 
No. 

Description of Work Qty/Unit 

1 
Feeder wires/cables and conduits complete with couplings, 
fittings and supports 

1 lot 

2 
Wiring devices including extensions, fittings and plate covers 
(installed) 

1 lot 

3 Outlet boxes, pull and splice boxes 1 lot 

4 
Lighting fixtures including flexible conduits, terminals and 
supports (installed) 

1 lot 

5 
CB Panel Boards including 5KVA dry type transformer, 230V, 1-
Ø, 60Hz and MTS 

1 lot 

6 
Pressure Transmitter/Transducer (24 VDC Power Supply loop 
powered) 

 
1 lot 

7 Grounding System, connectors included and others (installed) 1 lot 

8 Service entrance concrete pedestal 1 lot 

9 

Junction box or splicing box to protect the spliced wire 
connections between an electrical control panel and pumping 
equipment and other miscellaneous items to complete the 
electrical works 

1 lot 

 
 

VI. Chlorinator Feed System 
Item 
No. 

Description of Work Qty/Unit 

 
1 

Chlorinator Feeder Pump, 4li/Hr, 0.7Mpa with 200 liter MDPE 
Tank with mixer paddle complete with suction and discharge 
plastic tubing 

1 set 

 
 

Summary of Drilling Works 
Item 
No. 

Description of Work Qty/Unit 

1 Well Drilling (Air Rotary Drilling Method) 1 set 

2 
Submersible Cable, Pump and Motor, Riser Pipe and Control 
Panel with Variable Frequency Drive (VFD) 

1 set 

3 Electro – Mechanical Equipment 1 set 
4 Masonry Works 1 set 
5 Electrical Works 1 set 
6 Chlorinator Feed System  1 set 
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GENERAL CONDITIONS 

The following activities/works shall be part of the Contractor's Scope of Works:  
  
1. Plan Preparation and Design – (During Bid Opening) 

 Detailed Plan and Specification 
 Project Construction Schedule (Bar/Gant Chart and PERT-CPM) 
 Occupational Safety and Health (OSH) Manual 

 
2. Document Submittals as follows: 

 Laboratory Pump Test Result 
 Geophysical Well Log Result and Well Design 
 Pumping Test Report 
 Step Drawdown Test Report 
 Recovery Test 
 Water Quality Test Report 
 Well and Test Data 
 As-built Plan 
 Isotope Analysis 
 VFD Manual 

 
3. Complete supply and delivery of Labor, Tools, Equipment, and Materials for the Drilling of 

One (1) Unit Production Well and Construction of its facilities based on the following drilling 
configurations: 

 Approximate Two Hundred Forty Five (245) Meters Depth Deep Well Drilling (Air 
Rotary Drilling Method). 

 Complete assembly of submersible cable, pump & motor, riser pipes and control panel 
with complete accessories including Variable Frequency Drive. 

 Demolition of existing pump house and fence. 
 Complete assembly/installation of electro mechanical with complete accessories. 
 Complete electrical works. 
 Other miscellaneous items to complete the delivery, installation/assembly and 

commissioning of the project. 
 

4. Temporary facilities/safety & security/traffic management/ utilities (barracks, temporary 
fence, electricity, water, etc) 
Cost of temporary connection for power and water utilities to the construction/drilling site. 
  

5. Hauling and disposal of unnecessary and/or excess excavated materials. 
  

6. Formworks / scaffoldings requirements needed for the project. 
  

7. Ground restoration. 
  

8. The contractor shall provide project billboard as per requirement of COA to any government 
project.  
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The contractor shall refer to the COA guidelines for the dimensions and template/format of 
project billboard. 
  

9. Pull out of the existing pump and motor. 
 
10. The Contractor must be accredited well driller by the NWRB. 

 
11. Air Rotary Drilling Method that involves the use of high compressed air (min. 750 CFM x 350 

PSI) as drilling fluid to bring drill cuttings to the surface. 
The rig has a top-head drive with automated non-drilling function, such as power indexed 
carousel & fast break-out capabilities. The rig has 30,000 lbs of pull-down capacity & 35,000 
lbs of pull back feed system. 
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Section VII. Drawings  

DEEP WELL LOCATION 
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Well Design 
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Section VIII. Bill of Quantities 
 
Contract Name: Supply and Delivery of Labor, Tools, Equipment and Materials for the Re-

Drilling of Cityland Pumping Station 2 and Construction of its Facilities 
 
Name of the Bidder: _________________________________________________________ 

 
 

I. Well Drilling (Air Rotary Drilling Method) 
 

Item 
No. 

Description of Work Qty/Unit 
Unit 
Cost 

Total 
Cost 

1 
Mobilization of drilling rig, equipment and staff 
to site 1 lot   

2 Preparation of site and setting up of equipment 1 lot 

3 

Drilling of 400 mm- Ø (16” Ø) borehole from 
ground surface to 245 meters including strata 
sampling every meter of penetration or less 
when change in formation occurs 

 
245 meters 

  

4 
Geophysical borehole logging (electric 
resistivity and self-potential) 

1 lot   

5 
Furnishing of 250 mm (10” Ø) nominal 
diameter steel casing with minimum wall 
thickness of 6.0 mm 

204 meters 
  

6 
Furnishing of 250 mm (10” Ø) nominal 
diameter stainless steel wirewound screen, 
slot 60 

42 meters 
  

7 
Installation of 250 mm-Ø blank casings and 
stainless steel screens 

246 meters   

8 
Furnishing and installation of formation 
stabilizer around casing 

230 meters   

9 Development by air-lift method 12 hours   

10 

Step-drawdown pumping test, with steps at one 
hour duration each step carried out in succession 
with discharge rate increasing in equal fraction of 
well’s expected maximum discharge 

1 lot 
  

11 
Continuous constant discharge rate pumping 
test 

72 hours   

12 
Cement grouting of annulus around 250 mm 
(10” Ø) casing 

15 meters   

13 
Furnishing and install well head cap and gravel 
fill pipe 

1 lot   

14 Demobilization and site clean-up 1 lot 
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II. Submersible Cable, Pump and Motor, Riser Pipe, and Control Panel with Variable 
Frequency Drive (VFD) 

 

Item 
No. 

Description of Work Qty/Unit 
Unit 
Cost 

Total 
Cost 

1 
Supply and installation of submersible pump and 
motor, Q=40lps, 90m TDH, 60 HP, 460V, 60 
Hz, 3-phase, installation of grounding wire for 

1 set 
  

2 
Supply and installation of VFD Motor Control 
rated at 60Hp, 460VAC, 60Hz complete with all 
accessories wired in NEMA 12 enclosure 

1 set 
  

3 Submersible cable #2-3C 100 meters 
4 150mm-Ø x 3 mtr. uPVC riser pipe 30 length 

5 150 mm-Ø Top and bottom stainless steel adaptor 1 set   

6 #14/7 Suspension Wire 2 boxes 
7 Splicing kit 1 set 
8 3/4”Ø x 3m PVC pipe with male/female coupling 30 length 
9 150mm-Ø x 200mm-Ø Well seal with elbow 1 set 

10 Pull out of existing submersible pump and motor 1 set   

11 

Other miscellaneous items to complete the 
delivery, installation/assembly, commissioning 
of submersible pump and motor, riser pipe and 
control panel with VFD 

1 lot 

  

III. Electro – Mechanical Equipment 
 

Item 
No. 

Description of Work Qty/Unit 
Unit 
Cost 

Total 
Cost 

1 150mm-Ø Flow meter F/E 1 set 
2 150mm-Ø Check valve F/E 1 set 
3 150mm-Ø Butterfly valve F/E 2 sets 

4 
150mm Ø x 300mm Short Pipe (FExFE) with 
two (2) hole for Pressure Gauge (0 – 100 psi) and 
Air release valve assembly 

1 set 
  

5 150mm-Ø Sleeve Type Coupling w/ Harness 2 sets 
6 150mm-Ø Pipes and fittings F/E 1 lot 

7 
Other miscellaneous items to complete the 
delivery, installation/assembly, commissioning of 
electro-mechanical equipment 

1 lot 
  

IV. Masonry Works 
 

Item 
No. 

Description of Work Qty/Unit 
Unit 
Cost 

Total 
Cost 

1 
Demolition and restoration of portion of existing 
pump house and fence 

1 set   

2 
Construction of 2x3 meter Pump House (Control 
Room and Chlorination Room) including 2 sets of 
0.90 x 2.10 m louver Type Door 

1 set   
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V. Electrical Works 
 

Item 
No. 

Description of Work 
Qty/ 
Unit 

Unit 
Cost 

Total 
Cost 

1 
Feeder wires/cables and conduits complete with 
couplings, fittings and supports 

1 lot   

2 
Wiring devices including extensions, fittings and 
plate covers (installed) 

1 lot   

3 Outlet boxes, pull and splice boxes 1 lot 

4 
Lighting fixtures including flexible conduits, 
terminals and supports (installed) 

1 lot   

5 
CB Panel Boards including 5KVA dry type 
transformer, 230V, 1-Ø, 60Hz and MTS 

1 lot   

6 
Pressure Transmitter/Transducer (24 VDC Power 
Supply loop powered) 

 
1 lot 

  

7 
Grounding System, connectors included and 
others (installed) 

1 lot   

8 Service entrance concrete pedestal 1 lot   

9 

Junction box or splicing box to protect the spliced 
wire connections between an electrical control 
panel and pumping equipment and other 
miscellaneous items to complete the electrical 
works 

1 lot 

  

VI. Chlorinator Feed System 
 

Item 
No. 

Description of Work 
Qty/ 
Unit 

Unit 
Cost 

Total 
Cost 

 
1 

Chlorinator Feeder Pump, 4li/Hr, 0.7Mpa with 200 
liter MDPE Tank with mixer paddle complete with 
suction and discharge plastic tubing 

1 set 
  

Summary of Drilling Works 
 

Item 
No. 

Description of Work 
Qty/ 
Unit 

Unit 
Cost 

Total 
Cost 

1 Well Drilling (Air Rotary Drilling Method) 1 set 

2 
Submersible Cable, Pump and Motor, Riser Pipe 
and Control Panel with Variable Frequency Drive 
(VFD) 

1 set 
  

3 Electro – Mechanical Equipment 1 set 
4 Masonry Works 1 set 
5 Electrical Works 1 set 
6 Chlorinator Feed System  1 set 

 
Submitted by:   _____________________________________________  

          (Printed Name & Signature of Authorized Representative) 
 

Designation:    __________________________________  
Date:              ____________________ 
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DETAILED ESTIMATES 

 

Name of the Bidder: _________________________________________________________ 
 

 
PROJECT: 

Supply and Delivery of Labor, Tools, Equipment and Materials for the 
Re-Drilling of Citylandl Pumping Station 2 and Construction of its 
Facilities 

 
DATE: 

 

 
LOCATION: 

 
Sugar Road, Brgy. Mabuhay, City of Carmona, Cavite 

 
REV. NO. 

 

       

M
A

T
E

R
IA

L
S

 

 
NO. 

 
NAME AND SPECIFICATIONS OF MATERIALS 

 
QTY 

 
UNIT 

UNIT 
RATE 

 
COST 

      
      
      
      

 
TOTAL FOR MATERIALS 

 

  
NO. 

NAME AND CAPACITY OF 
EQUIPMENT/TOOLS 

NO. OF 
UNIT/S 

NO. OF 
DAY/S 

DAILY 
RATE 

 
COST 

E
Q

U
IP

M
E

N
T

      
      
      

TOTAL FOR EQUIPMENT  
  

NO. 
 
DESIGNATION OF PERSONNEL 

NO. OF 
UNIT/S 

NO. OF 
DAY/S 

DAILY 
RATE 

 
COST 

L
A

B
O

R
       

      
      
      

TOTAL FOR LABOR  
ESTIMATED DIRECT COST (EDC)  
OVERHEAD CONTINGENCIES & MISCELLANEOUS _____  
CONTRACTOR’S PROFIT ______  
VALUE ADDED TAX ______  
ESTIMATED INDIRECT COST  
TOTAL COST  
UNIT COST  
ADJUSTED TOTAL COST  

 
*add rows/columns and sheets if necessary 

 

 
Submitted by:   _____________________________________________  

            (Printed Name & Signature of Authorized Representative) 
 

Designation:    __________________________________  
Date:              ____________________ 
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Section IX. Checklist of Technical and Financial 
Documents 

 

Checklist of Technical and Financial Documents 
I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR; 
 

Technical Documents 
⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and  
 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 
to the contract to be bid, except under conditions provided under the rules; 
and 
 

⬜ (d) Valid Philippine Contractors Accreditation Board (PCAB) License; 
or 
Special PCAB License in case of Joint Ventures; 
and registration for the type and cost of the contract to be bid; and 
 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission or original copy of 
Notarized Bid Securing Declaration; and 
 

 (f) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  
⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership 
or certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 
 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 
Original Notarized Secretary’s Certificate in case of a corporation, 
partnership, or cooperative; or Original Special Power of Attorney of all 
members of the joint venture giving full power and authority to its officer to 
sign the OSS and do acts to represent the Bidder. 
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Financial Documents 
⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 
 

Class “B” Documents 
⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 
⬜ (l) Duly accomplished Detailed Estimates Form, including a summary shee

indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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